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West Valley Demonstration Project Office 
Interim End State Completion RFP

Pre-Proposal Conference

Request for Proposal (RFP) Summary
April 19, 2006
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West Valley Demonstration Project Office 
Interim End State Completion RFP

Introduction:
David Hess, Contracting Officer

Presenting Sections A, B, F, H, I, K, L, M

Bryan Bower, Acting Director
West Valley Demonstration Project

Presenting Section C - Performance Work Statement 
(PWS) and attachments for West Valley

Paul Whalen, Advisor, DOE Attorney
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West Valley Demonstration Project Office 
Interim End State Completion RFP

Conference Agenda:

1:00 – 1:10 Ground Rules
1:10 – 3:00 Pre-Proposal Presentation
3:00 – 3:10 Closing Remarks
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West Valley Demonstration Project Office 
Interim End State Completion RFP

Ground rules:

• No audio or video recording of Pre-Proposal Conference is permitted.
• Questions can be either dropped in the box at the front of this room or 

submitted in accordance with the SEB Web Page instructions. 
• All questions and answers will be posted to the SEB Web Page. 
• The Pre-Proposal Conference briefing slides will be posted to the 

WVDP SEB Web Page.
• The terms and conditions of the RFP govern over any information 

presented today.  Information presented here is at a summary level.
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West Valley Demonstration Project Office 
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RFP posted in the DOE Industry Interactive Procurement System (IIPS) 
and the WVDP RFP Web Page

IIPS web page address:  http://doe-iips.pr.doe.gov

WVDP RFP Web Page address: http://www.emcbc.doe.gov/wvdp_seb
– Reference documents are available on the WVDP RFP Web Page.  Some 

information pertaining to nuclear facility design and building drawings is 
considered sensitive and is posted to FedTeDS at 
https://www.fedteds.gov.  Offerors are required to complete a vendor 
registration form with FedTeDS prior to access. 

WVDP SEB e-mail address:  wvdpseb@emcbc.doe.gov
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WVDP RFP Web Page, includes:
• Site Tour Information
• Pre-Proposal Conference Information
• RFP and Amendments
• Reference Documents
• Questions and Responses
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West Valley Demonstration Project Office 
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Purpose of the Pre-Proposal Conference:
• To provide information to potential Offerors regarding preparation of 

their proposal.
• Point out certain important aspects of the RFP.
• “Visualize” physical description included in the Performance Work 

Statement (PWS).
• Goal at the end of the Pre-Proposal Conference – to have a better 

understanding of the West Valley Interim End State Completion RFP.
• Information regarding Site Tours is available on the WVDP SEB Web 

Page.  Requests for Site Tours shall be submitted to the following e-
mail address: wvdpseb@emcbc.doe.gov.
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West Valley Demonstration Project Office 
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DOE Environmental Management Perspective:
• Complete the contract to ensure the safe accomplishment 

of all activities currently authorized under the existing 
regulatory framework at the West Valley Demonstration 
Project.

• Establish a contract structure that clearly defines contractor  
performance.

• Solicit quality proposals from Offerors.
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West Valley Demonstration Project Office 
Interim End State Completion RFP

Request for Proposal Format
• Sections A – J become the final contract.
• Section K is incorporated by reference.
• Sections L and M contain solicitation instructions and the 

basis of evaluation and award.
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West Valley Demonstration Project Office 
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Section A – Solicitation, Offer and Award
• SF Form 33
• Offer

– Offeror needs to complete Blocks 12-18.

Note:  The proposal is not considered a valid offer unless the SF 33 is 
signed by a representative of the entity making the offer [e.g., if 
forming a new legal entity to perform the contract such as a LLC, need 
signature of individual representing the legal entity vice the signatures 
of the representative(s) of each of the individual company(ies)].
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West Valley Demonstration Project Office 
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Section B – Supplies or Services and Prices/
Costs

• Cost Plus Award Fee type contract.
• Transition period (Section B) – a 30 to 60 day period of time prior to 

the date the contractor assumes full responsibility. 
• For the purpose of proposal preparation ONLY, assume a 60 calendar 

day transition period.  The actual period may be less.
• The period of performance is from contract award through   

December 31, 2010 (Section F).
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West Valley Demonstration Project Office 
Interim End State Completion RFP

Section B – Supplies or Services and 
Prices/Costs

• Offerors shall provide their total estimated cost, base fee, and award 
fee in the Cost Proposal, Volume III; Section B will then be filled in by 
the Government at award.

• Base fee will be 2% of total estimated cost; Offerors propose an award 
fee amount.  
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West Valley Demonstration Project Office 
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Section H - Special Contract Requirements:
• Programmatic Risks and Uncertainties (Clause H.2)

– Offerors shall submit Risk Management Plan with the proposal, 
and it will be included as part of the project baseline documents 
upon award and updated at least annually.

• Key Personnel (Clause H.7)
– Will include the proposed Key Personnel.

• same Key Personnel who are proposed and submit resumes
– May include additional personnel at award considered essential to 

the work being performed subject to DOE approval
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West Valley Demonstration Project Office 
Interim End State Completion RFP

Section H - Special Contract Requirements:
• Government Furnished Services and Items (GFSI) (Clause H.13)

– DOE will determine the disposition strategy for the transuranic 
(TRU) waste (either shipment to WIPP for disposal, shipment 
offsite for storage, or storage onsite) by December 31, 2008.  For 
the purpose of proposal preparation ONLY, assume DOE will 
authorize shipment of TRU waste to WIPP on December 31, 2008.

• Project Control Systems and Reporting Requirements (Clause H.15)
– The contractor shall develop and submit a baseline consistent with 

the terms and conditions of the contract and their proposal within 
60 days after award.

• Mentor-Protégé Program (Clause H.33)
– Within 90 days of contract award and continuing throughout the 

contract, the Contractor shall mentor at least one active Protégé
company. 
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West Valley Demonstration Project Office 
Interim End State Completion RFP

Section I - Contract Clauses:
• Incorporation of FAR and DEAR Clauses by reference and 

in full text
– Section I, Clause I.51 “Hazardous Material Identification and 

Material Safety Data” is a mandatory fill-in.   
– Other Section I Clauses may require fill-in as well such as, I.61 

“Rights to Proposal Data (Technical),” and I.119 “Rights in Data –
Facilities.” Please review carefully. 
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West Valley Demonstration Project Office 
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Section K - Representations, 
Certifications,and Other Statements of 
Offerors:

• Offerors shall complete and submit all of the fill-in information 
provided in Section K.  Failure to provide the requested information 
may make the offer unacceptable for award. 
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West Valley Demonstration Project Office 
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Section L - Instructions to Offerors:
• Provision L.1 (FAR 52.215-1 Instructions to Offerors -

Competitive Acquisition)
• The proposal shall consist of three physically separated 

volumes
– Volume I – Offer and Other Documents (1 original, 10 copies and

5 CD-ROM) (Provision L.3)
– Volume II - Technical Proposal (1 original, 15 copies and 5 CD-ROM) 

(Provision L.4)
– Volume III – Cost and Fee Proposal (1 original, 15 copies and 

5 CD-ROM) (Provision L.5)
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Section L - Instructions to Offerors, (cont’d):
• Volume I - Offer and Other Documents

– Standard Form (SF) 33, Solicitation Offer and Award
• Use as cover sheet of each copy of Volume I

– Representations and Certifications
• Fully executed by authorized representative of Offeror

– Exceptions and Deviations Taken in Any Volume
– Subcontract Agreements 

• Incumbent Contractor Subcontracts
– Small Business Subcontracting Plan

• Only required for large businesses
– Additional Information

• Signed original of all documents requiring signature by Offeror shall 
be contained in the original volume
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Section L - Instructions to Offerors, (cont’d):
• Volume II - Technical Proposal 

– Not to include any cost data.
– Page limitations.  Pages that exceed the page limitations will not be 

considered in the evaluation.
• Past Performance – Offerors shall submit information on three RELEVANT 

contracts (similar in size, scope and complexity) completed or in progress 
during the last five years.  Provide the same type of information on three 
contracts for any joint venture members or LLCs, and on one contract for each 
major subcontractor (over $10M annual cost).
– For example, a LLC formed for purposes of competing on this acquisition, 

comprised of two members should submit info on three contracts for each 
of the members (for a total of six) plus one contract for each major 
subcontractor of the offeror (LLC).
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West Valley Demonstration Project Office 
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Section L - Instructions to Offerors (cont’d)
• Volume III – Cost and Fee Proposal

– All cost and fee information to be included in the cost volume 
unless otherwise specifically requested by the RFP.

– Use structure provided in Attachments L-7, L-8, and L-9 to 
summarize cost proposal information.

– Breakdown of cost by WBS with crosswalk of WBS to 
Performance Work Statement (PWS).

– Provide cost proposal information at a minimum to Level 4 of the
WBS except for MPPB decontamination, and the RHWF and Vit
Facility decontamination which shall be provided at a minimum to
Level 5 of the WBS.  
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Section L - Instructions to Offerors, (cont’d):

• Table L.2 Anticipated funding profile (~ $320 M)

– Note:  This is anticipated funding and NOT a Government estimate
or the current baseline.

– The cost proposal must be consistent with the funding profile in
Table L.2, both by year and in total, including anticipated funding 
for the Safeguards and Security Program (PBS OH-WV-0020) as 
noted in Section L.5.
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Section L - Instructions to Offerors, (cont’d):
• Proposals are due by 4:00 PM EDT May 31, 2006 

(Provision L.6)
• Questions may be submitted within 30 calendar days of the 

RFP release via e-mail to: wvdpseb@emcbc.doe.gov
• Responses will be posted to the SEB Web Page
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Section M - Evaluation Factors for Award:
• The Government intends to award one contract to the 

responsible Offeror whose proposal is responsive to the 
solicitation and determined to be the best value to the 
Government (Provision M.2)

• The relative importance of the evaluation factors is 
provided in Provisions M.2 and M.3.
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West Valley Demonstration Project Office 
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Section C - Performance Work Statement 
(PWS)

• Purpose is to complete all activities currently authorized 
under the existing regulatory framework

• Condition of the WVDP at the end of the contract period is 
defined as the Interim End State (Overview provided in 
Section C)

• WVDP Interim End State work scope defined in Section 
C.1
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West Valley Demonstration Project

• WVDP located on Western New York Nuclear Service Center 
• Located in western New York, about 30 miles south of Buffalo
• Site of commercial spent nuclear fuel reprocessing operations

– Facilities operated by Nuclear Fuel Services under NRC license 
from 1966 to 1972

– Reprocessing operations halted between 1972 and 1976 to support 
facility modifications, but never resumed

• West Valley Demonstration Project Act of 1980 (Public Law 96-368) 
directed DOE to demonstrate solidification of high-level radioactive 
waste
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Basic Statistics
• Constructed in the 1960’s
• DOE has temporary possession of 200 acres referred to as 

the “Project Premises”
– Within 3,300 acre Western New York Nuclear Service Center 

(WNYNSC)

• Employment
– DOE staff: ~15
– Incumbent Contractor: ~350
– Subcontractors: ~50
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Key Interfaces
• DOE (HQ, Ohio, Consolidated Business Center)

– Manages the WVDP

• New York State
– Owns the WNYNSC

• New York State Energy Research and Development 
Authority (NYSERDA)
– Administers the WNYNSC

• West Valley Nuclear Services Company (WVNSCO) 
– Operates the WVDP as the incumbent contractor
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Key Interfaces (cont’d.)
• Science Applications International Corp.  (SAIC)

– DOE support for Decommissioning EIS

• Federal Regulators
– U.S. Environmental Protection Agency

• Region II
• Headquarters

– U.S. Nuclear Regulatory Commission
• Region I
• Headquarters

– U.S. Department of Labor
– U.S. Fish and Wildlife Service
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Key Interfaces (cont’d.)
• State Regulators and Local Regulators

– New York State Department of Environmental Conservation
– New York State Department of Health
– New York State Department of Labor
– Cattaraugus County Department of Health

• Stakeholders
– Citizens Task Force (CTF)
– Coalition on West Valley Nuclear Wastes
– Seneca Nation of Indians
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Overview of Contract End State
• Dispose of all wastes (stored wastes and remediation 

wastes)
• Decontaminate and deactivate the Main Plant Process 

Building (MPPB) (Attachment C-2)
– (except for areas required for storage of HLW canisters)

• Safely and economically store the HLW canisters in the 
MPPB

• Disposition all WVDP balance of site facilities 
(Attachment C-3)

• Isolate the HLW tanks in the Waste Tank Farm (WTF) 
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West Valley Demonstration Project Office 
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Key Documents
• West Valley Demonstration Project Act 
• Site Utilization Management Plan
• RCRA Part A Permit Application
• RCRA Part B Permit Application
• Administrative Order on Consent RCRA 3008(h)
• Site Treatment Plan
• Federal Facilities Compliance Act Consent Order
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Waste Management and Disposition
• Low Level Waste, Industrial Waste, Sanitary Waste, 

Hazardous Waste
• Contact- and Remote-Handled Transuranic Waste
• Remote Handled Waste Facility
• High Level Waste
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Facility Disposition
Main Plant
Process Building (MPPB)
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Facility Disposition
Lag Storage Area (LSA) 3 and 4
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Facility Disposition
Vitrification Test Facility
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Facility Disposition
Main Warehouse
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Facility Disposition
Emergency Vehicle Shelter
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Other
• Project Management and Support Services

– ESH&QA, Engineering and Project Support
• DOE Support

– Infrastructure Support
– Energy Employees Occupational Injury Compensation Program Act (EEOICPA)
– Radiological Assistance Program (RAP)

• Support to Other DOE Contractors
– DOE anticipates Radwaste Treatment System (RTS) Drum Cell waste shipping and 

facility removal will be performed by another DOE contractor
• Pensions and Other Employee Benefit Plans

– Ongoing activity 
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Thank you for attending.

– Questions may be dropped off in the front of the room 
or submitted via e-mail.

– Site tours will be held April 24-28, 2006.


